SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : IB-30086-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-04345 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, A 1,200.000 GAL
11 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 1.000 EACH
12 202-07601 TESTING FOR WASTE, A 2.000 EACH
13 202-09443 REGULATED MATERIALS, DISPOSE, A 100.000 CYs
14 202-09444 REGULATED MATERIALS, TRANSPORT, A 100.000 CYs
15 202-09445 REGULATED MATERIALS, REMOVE, A 100.000 CYs
16 203-02000 EXCAVATION, COMMON 37,705.000 CYs
17 203-02070 BORROW 40,100.000 CYs
18 204-02290 SETTLEMENT PLATE 10.000 EACH
19 204-08415 STAKES, SETTLEMENT 10.000 EACH
20 205-04931 SEDIMENT TRAP 1.000 EACH
21  205-06930 SPLASHPAD, RIPRAP 16.000 TON
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 125.000 TON
23 205-06937 TEMPORARY SILT FENCE 2,020.000 LFT
24 205-06938 TEMPORARY SLOPE DRAIN 311.000 LEFT
25 206-51225 EXCAVATION, DRY 40.000 CYs
26  207-08264 SUBGRADE TREATMENT, TYPE II 7,691.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 78.000 CYs
28 211-09264 STRUCTURE BACKFILL, TYPE 1 606.000 CYs
29 211-09266 STRUCTURE BACKFILL, TYPE 3 1,462.000 CYs
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,230.000 TON
31 302-07455 DENSE GRADED SUBBASE 34.000 CYs
32 303-01180 COMPACTED AGGREGATE, NO. 53 1,850.000 TON
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,962.000 TON
35 402-07433 HMA SURFACE, TYPE B 580.000 TON
36 406-05520 ASPHALT FOR TACK COAT 1.800 TON
37 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 750.000 LFT
39 602-06729 BARRIER DELINEATOR 12.000 EACH
40 603-06040 FENCE, FARM FIELD, 47 IN. 10,412.000 LET
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 200.000 SYS
42 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
43 615-06490 RIGHT OF WAY MARKER 11.000 EACH
44 616-02320 GEOTEXTILES 443.000 SYS
45 616-06405 RIPRAP, REVETMENT 183.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06545 FERTILIZER 13.000 TON
48 621-06553 SEED MIXTURE, R 2,204.000 LBS
49 621-06555 SEED MIXTURE, P 3,009.000 LBS
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CALL ORDER  : 140 CONTRACT ID : IB-30086-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 621-06557 SEED MIXTURE, T 446.000 LBS
51 621-06565 MULCHING MATERIAL 112.000 TON
52 628-09402 FIELD OFFICE, B 12.000 MOS
53 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
54 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
55 701-06012 TEST PILE, RESTRIKE 2.000 EACH
56 701-06027 TEST PILE 2.000 EACH
57 701-93575 PILE, STEEL H, HP 14 X 73 1,445.000 LFT
58 702-51005 CONCRETE, A, SUBSTRUCTURE 78.200 CYs
59 702-51015 CONCRETE, B, FOOTINGS 4.500 CYs
60 703-51030 REINFORCING STEEL 5,338.000 LBS
61 703-51032 REINFORCING STEEL, EPOXY COATED 97,850.000 LBS
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 261.900 CYs
63 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
64 706-51020 CONCRETE, C, RAILING 38.200 CYs
65 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 54 IN. X 20 IN. 790.000 LFT
66 709-51821 SURFACE SEAL LUMP LUMP
67 711-51070 ANCHOR PLATE, AP 1 16.000 EACH
68 715-02246 PIPE END SECTION, 48 IN. 4.000 EACH
69 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 400.000 LFT
70 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 400.000 LFT
71 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 400.000 LFT
72 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 400.000 LFT
73  715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 450.000 LFT
74 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 334.000 LFT
75 715-05212 PIPE, TYPE 4, CIRCULAR, 24 IN. 400.000 LFT
76  715-05407 PIPE, END BENT DRAIN, 6 IN. 152.000 LET
77 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN. 10.000 LFT
78 715-09446 PIPE, TYPE 4, CIRCULAR, 36 IN. 400.000 LFT
79  715-09447 PIPE, DRAIN TILE TERMINAL SECTION, 24 IN. 10.000 LET
80 715-09448 PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN. 10.000 LET
81 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
82 731-93945 FACE PANELS, CONCRETE 3,595.000 SFT
83 731-93946 WALL ERECTION 3,595.000 SFT
84 731-93947 LEVELING PAD, CONCRETE 248.000 LFT
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
86 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
87 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
88 801-06775 MAINTAINING TRAFFIC LUMP LUMP
89 801-07118 BARRICADE, III-A 96.000 LFT
90 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 48.000 LFT
91 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
92 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 493.000 LFT
93 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 246.000 LET
94 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 62.000 LFT
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,787.000 LFT
96 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 935.000 LET
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,739.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -25921-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02279 CURB AND GUTTER, REMOVE 577.000 m
11 202-02637 PIPE, ABANDON AND GROUT 29.000 m
12 202-02928 CATCH BASIN, REMOVE 2.000 EACH
13 202-06580 CONTAMINATED SOIL, REMOVE 10.000 m3
14 202-52710 SIDEWALK, CONCRETE, REMOVE 1,113.000 m2
15 202-74075 OVERHEAD SIGN STRUCTURE, MONOTUBE, REMOVE 2.000 EACH
16 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
17 202-91385 INLET, REMOVE 9.000 EACH
18 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
19 203-02000 EXCAVATION, COMMON 863.000 m3
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 448.420 m2
21 207-08268 SUBGRADE TREATMENT, TYPE IV 1,725.000 m2
22 210-05106 CONCRETE 13.000 EACH
23 210-07562 TEMPORARY 150.000 m
24 211-09265 STRUCTURE BACKFILL, TYPE 2 489.400 m3
25 306-08033 MILLING, ASPHALT, 25 mm 224.000 m2
26 306-08034 MILLING, ASPHALT, 38 mm 2,216.200 m2
27 306-08036 MILLING, ASPHALT, 50 mm 1,839.300 m2
28 306-08043 MILLING, TRANSITION 833.500 m2
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 561.600 Mg
30 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 642.600 Mg
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 466.600 Mg
32 406-05520 ASPHALT FOR TACK COAT 2.900 Mg
33 604-07896 CURB RAMP, CONCRETE, B 14.120 m2
34 604-07897 CURB RAMP, CONCRETE, C 9.940 m2
35 604-07900 CURB RAMP, CONCRETE, F 22.360 m2
36 604-07903 CURB RAMP, CONCRETE, K 23.360 m2
37 604-08373 SIDEWALK 933.630 m2
38 605-06120 CURB, CONCRETE 55.400 m
39 605-06140 CURB AND GUTTER, CONCRETE 538.800 m
40 610-08446 PCCP FOR APPROACHES, 150 mm 38.770 m2
41 610-09108 PCCP FOR APPROACHES, 225 mm 409.650 m2
42  615-06490 RIGHT OF WAY MARKER 7.000 EACH
43 615-06505 MONUMENT, B 6.000 EACH
44 621-03181 CLEANOUT, 100 mm 1.000 EACH
45 621-06567 WATER 16.800 kL
46  621-06575 SODDING, NURSERY 925.700 m2
47 628-09402 FIELD OFFICE, B 9.000 MOS
48 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
49 715-01841 PIPE, DUCTILE IRON, 375 mm 35.100 m
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CALL ORDER : 170 CONTRACT ID : R -25921-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-02187 WATER VALVE BOX, ADJUST 3.000 EACH
51 715-03877 PIPE, DUCTILE IRON, 450 mm 28.500 m
52 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 52.200 m
53 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 12.500 m
54 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 99.000 m
55 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 132.000 m
56 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 3.000 m
57 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 35.100 Mg
58 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
59 720-45410 MANHOLE, C4 4.000 EACH
60 720-98174 INLET, B15 2.000 EACH
61 720-98555 INLET, C15 8.000 EACH
62 801-02595 CONTROLLER, RESET TIMING 1.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
64 801-06199 ROAD CLOSURE SIGN ASSEMBLY, PERMANENT 2.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,569.000 m
66 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 9.000 EACH
67 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 3.000 EACH
68 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 84.300 m
69 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 640.000 m
70 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
72 801-06710 FLASHING ARROW SIGN 400.000 DAY
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 20.300 m
75 802-04314 SIGN 1.000 EACH
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 9.300 m
77 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II 5.000 EACH
78 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 18.940 m2
79 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 2.180 m2
80 802-76100 SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE 2.000 EACH
81 802-76135 OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM 1.000 EACH
82 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 3.000 EACH
83 805-01842 HANDHOLE, SIGNAL 6.000 EACH
84 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 89.000 m
85 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 1.000 EACH
86 805-03370 PEDESTRIAN SIGNAL HEAD, WITH INTERNATIONAL SYMBOLS, 460 mm 8.000 EACH
87 805-03582 SIGNAL AND LIGHTING COMBINATION POLE, 10.7 m SIGNAL ARM, 1.000 EACH
88 805-04973 CONDUIT 6.500 m
89 805-06641 SIGNAL TWIN ARM CANTILEVER STRUCTURE, 12 m AND 11 m 1.000 EACH
90 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
91 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6.000 EACH
92 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1.000 EACH
93 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
94 805-78467 SIGNAL CABLE, 3C 8GA. 72.500 m
95 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 754.000 m
96 805-78480 SIGNAL CABLE, 3C 14GA. 135.000 m
97 805-78485 SIGNAL CABLE, 5C 14GA. 90.000 m
98 805-78490 SIGNAL CABLE, 7C 14GA. 333.000 m
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CALL ORDER : 170 CONTRACT ID : R -25921-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 200.000 m
100 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
101 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 237.000 m
102 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
103 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
104 805-90005 SIGNAL PEDESTAL, 3.0 m 1.000 EACH
105 805-90187 CONDUIT, STEEL, GALVANIZED, 100 mm 28.500 m
106 805-90267 CONDUIT, STEEL, GALVANIZED, 75 mm 27.500 m
107 805-94971 FIBER OPTICS CABLE 281.000 m
108 805-94971 FIBER OPTICS CABLE 62.500 m
109 807-04652 SERVICE POINT 1.000 EACH
110 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH 293.100 m
111 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 12.200 m2
112 808-06368 TRANSVERSE MARKING, REMOVE 51.000 m
113 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 389.800 m
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 243.200 m
115 808-06716 LINE, REMOVE 1,818.000 m
116 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,130.100 m
117 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 71.200 m
118 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
119 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH

120 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 4.500 m
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CALL ORDER 174 CONTRACT ID : R -28149-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS AND MEDIAN CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 240.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 5.000 EACH
15 202-02240 PAVEMENT REMOVAL 365.000 m2
16 202-02273 CENTER CURB, CONCRETE, REMOVE 2,341.000 m2
17 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 4,663.000 m
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-52710 SIDEWALK, CONCRETE, REMOVE 1,183.000 m2
33 202-74035 SIGN, REMOVE 118.000 EACH
34 202-91385 INLET, REMOVE 58.000 EACH
35 202-93047 MANHOLE, REMOVE 2.000 EACH
36 203-02000 EXCAVATION, COMMON 28,210.000 m3
37 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
38 205-06937 TEMPORARY SILT FENCE 710.000 m
39 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,816.000 m2
40 207-08268 SUBGRADE TREATMENT, TYPE IV 28,705.000 m2
41 210-06899 RADIO 3.000 EACH
42 211-09264 STRUCTURE BACKFILL, TYPE 1 7,455.000 m3
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 313.000 Mg
44 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 Mg
45 306-08034 MILLING, ASPHALT, 38 mm 48,386.000 m2
46 306-08043 MILLING, TRANSITION 3,600.000 m2
47 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 5,852.000 Mg
48 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,970.000 Mg
49 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 8,821.000 Mg
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CALL ORDER 174 CONTRACT ID : R -28149-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS AND MEDIAN CONSTRUCTION
50 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 3,885.000 Mg
51 406-05520 ASPHALT FOR TACK COAT 37.000 Mg
52 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
53 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
54 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
55 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 10.500 m
56 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 103.000 m
57 603-03829 FENCE 655.500 m
58 604-06070 SIDEWALK, CONCRETE 5,372.000 m2
59 604-07483 HMA FOR SIDEWALK 221.000 Mg
60 604-07900 CURB RAMP, CONCRETE, F 12.000 m2
61 604-07901 CURB RAMP, CONCRETE, G 180.000 m2
62 604-07902 CURB RAMP, CONCRETE, H 22.000 m2
63 604-44251 STEPS, CONCRETE 1.100 m3
64 605-06090 CURB, INTEGRAL, CONCRETE 26.000 m
65 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 7.000 m
66 605-06120 CURB, CONCRETE 483.000 m
67 605-06140 CURB AND GUTTER, CONCRETE 4,836.000 m
68 605-06255 CENTER CURB, D, CONCRETE 423.000 m2
69 610-07487 HMA FOR APPROACHES, TYPE B 3,423.000 Mg
70 610-08446 PCCP FOR APPROACHES, 150 mm 2,625.000 m2
71 610-09108 PCCP FOR APPROACHES, 225 mm 3,064.000 m2
72 611-06497 MAILBOX ASSEMBLY, SINGLE 68.000 EACH
73 615-06490 RIGHT OF WAY MARKER 135.000 EACH
74 615-06500 MONUMENT, A 7.000 EACH
75 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
76  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
77 621-02770 EROSION CONTROL BLANKET 515.000 m2
78 621-04258 SEED MIXTURE 5.500 kg
79 621-04316 SPADE EDGE 12.000 m
80 621-06545 FERTILIZER 0.570 Mg
81 621-06567 WATER 353.000 kL
82 621-06570 TOP SOIL 210.300 m3
83 621-06575 SODDING, NURSERY 19,580.000 m2
84 621-98038 MULCH, HARDWOOD SHREDDED BARK 220.100 m3
85 622-01937 PLANT 747.000 EACH
86 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 48.000 EACH
87 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 107.000 EACH
88 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 44.000 EACH
89 622-05654 PLANT, PERENNIAL 367.000 EACH
90 628-09403 FIELD OFFICE, C 48.000 MOS
91 703-51030 REINFORCING STEEL 24.000 kg
92 714-07665 RETAINING WALL LUMP LUMP
93 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 35.000 m
94 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,468.000 m
95 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 4,271.000 m
96 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 674.000 m
97 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 465.000 m
98 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 19.500 m
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CALL ORDER 174 CONTRACT ID : R -28149-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS AND MEDIAN CONSTRUCTION
99 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 754.000 Mg
100 715-09064 VIDEO INSPECTION FOR PIPE 5,462.000 m
101 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
102 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
103 718-52610 AGGREGATE FOR UNDERDRAINS 1,128.000 m3
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 16,622.000 m2
105 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
106 720-44000 CASTING, ADJUST TO GRADE 78.000 EACH
107 720-44296 CAP INLET 3.000 EACH
108 720-45035 INLET, F7 1.000 EACH
109 720-45075 INLET, R13 1.000 EACH
110 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
111 720-45410 MANHOLE, C4 10.000 EACH
112  720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 30.000 m
113 720-93409 INLET, B15, MODIFIED 35.000 EACH
114 720-95157 CATCH BASIN, R13, MODIFIED 2.000 EACH
115 720-95422 MANHOLE, J4 7.000 EACH
116 720-98174 INLET, B15 4.000 EACH
117 720-98555 INLET, C15 142.000 EACH
118 720-99416 CATCH BASIN, B15 13.000 EACH
119 720-99417 CATCH BASIN, C15 22.000 EACH
120 732-08419 MODULAR BLOCK WALL 558.000 m2
121 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 748.000 m2
122 732-08421 MODULAR BLOCK WALL ERECTION 1,306.000 m2
123 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 97.000 EACH
124 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
125 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 30,053.000 m
126 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 10,793.000 m
127 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 68.000 EACH
128 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 308.000 m
129 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
131 801-06710 FLASHING ARROW SIGN 600.000 DAY
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07119 BARRICADE, III-B 87.000 m
134 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 692.000 m
135 801-94295 SIGNAL HEAD, RELOCATE 1.000 EACH
136 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 72.000 m
137 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 72.000 m
138 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 59.000 m2
139 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
140 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 32.000 m2
141 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 17.000 EACH
142 805-01842 HANDHOLE, SIGNAL 46.000 EACH
143 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
144 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 6.000 EACH
145 805-02328 SIGNAL CABLE, 1C 14GA. 4,894.000 m
146 805-02373 INTERCONNECT CABLE, FIBER OPTIC 812.000 m

147 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 2,142.000 m
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CALL ORDER 174 CONTRACT ID : R -28149-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, SIGNALS AND MEDIAN CONSTRUCTION
148 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
149 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 3.000 EACH
150 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 35.000 EACH
151 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
152 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
153 805-78415 SPAN, CATENARY, AND TETHER 17.000 EACH
154 805-78420 DISCONNECT HANGER 17.000 EACH
155 805-78445 SIGNAL SERVICE 5.000 EACH
156 805-78467 SIGNAL CABLE, 3C 8GA. 75.000 m
157 805-78480 SIGNAL CABLE, 3C 14GA. 435.000 m
158 805-78485 SIGNAL CABLE, 5C 14GA. 782.000 m
159 805-78490 SIGNAL CABLE, 7C 14GA. 1,592.000 m
160 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,402.000 m
161 805-78746 PREFORMED LOOP DETECTORS 923.000 m
162 805-78785 SIGNAL DETECTOR HOUSING 35.000 EACH
163 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,914.000 m
164 805-78925 CONTROLLER CABINET FOUNDATION, Pl 4.000 EACH
165 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 17.000 EACH
166 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 53.000 EACH
167 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,468.000 m
168 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,512.000 m
169 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,014.000 m
170 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,798.000 m
171 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 308.000 m
172 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 972.000 m
173 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 68.000 EACH
174 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 55.000 EACH

175 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 710.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -29089-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
5 105-08523 RADIO SERVICE 18.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-01015 CLEARING AND GRUBBING LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 88.000 LFT
16 202-02271 HEADWALL, REMOVE 3.000 EACH
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-91385 INLET, REMOVE 1.000 EACH
19 202-96133 PIPE, REMOVE 204.000 LFT
20 203-02000 EXCAVATION, COMMON 18,802.000 CYs
21 205-03371 SEDIMENT, REMOVE 70.000 CYs
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 70.000 TON
23  205-06932 TEMPORARY CHECK DAM, STRAW BALES 300.000 LFT
24 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
25 205-06937 TEMPORARY SILT FENCE 1,093.000 LFT
26 207-08263 SUBGRADE TREATMENT, TYPE IA 6,192.000 SYS
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 311.000 SYS
28 211-02050 B BORROW 3,900.000 CYs
29 211-09264 STRUCTURE BACKFILL, TYPE 1 237.000 CYs
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,171.000 TON
31 303-02051 STONE, NO 2 50.000 TON
32 306-08043 MILLING, TRANSITION 585.000 SYS
33 401-06264 PROFILOGRAPH, HMA LUMP LUMP
34 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 499.000 TON
35 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 751.000 TON
36 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,401.000 TON
37 406-05520 ASPHALT FOR TACK COAT 6.000 TON
38 610-07487 HMA FOR APPROACHES, TYPE B 86.000 TON
39 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
40 615-06490 RIGHT OF WAY MARKER 27.000 EACH
41 615-06505 MONUMENT, B 7.000 EACH
42 616-02320 GEOTEXTILES 2,236.000 SYS
43 616-05688 RIPRAP, CLASS 1 251.000 TON
44 616-06405 RIPRAP, REVETMENT 941.500 TON
45 616-06451 RIPRAP, UNIFORM 429.000 TON
46 621-02770 EROSION CONTROL BLANKET 850.000 SYS
47 621-06545 FERTILIZER 0.800 TON
48 621-06553 SEED MIXTURE, R 294.000 LBS
49 621-06557 SEED MIXTURE, T 69.100 LBS
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CALL ORDER : 180 CONTRACT ID : R -29089-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT
50 621-06565 MULCHING MATERIAL 5.300 TON
51 621-06567 WATER 3.500 kGAL
52 621-06574 SODDING 880.000 SYS
53 628-09402 FIELD OFFICE, B 9.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
55 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 150.000 LFT
56 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 75.000 LFT
57 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 115.000 LET
58 715-09064 VIDEO INSPECTION FOR PIPE 110.000 LFT
59 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
60 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
61 715-46040 PIPE END SECTION, 36 IN. 4.000 EACH
62 720-45030 INLET, E7 1.000 EACH
63 720-45069 INLET, P12 1.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 66.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07118 BARRICADE, III-A 6.000 LEFT
71 801-07119 BARRICADE, III-B 10.000 LFT
72 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 112.250 LET
73 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 46.500 LEFT
74 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 13.000 EACH
75 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 64.750 SET
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 8.000 SET
77 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 41.000 SET
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,488.000 LEFT
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,730.000 LFT
80 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 37.000 LET
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 46.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 46.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -29090-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02264 TREE, 42 IN., REMOVE 4.000 EACH
10 202-02278 CURB, CONCRETE, REMOVE 427.400 LET
11 202-02928 CATCH BASIN, REMOVE 2.000 EACH
12 203-02000 EXCAVATION, COMMON 508.000 CYs
13 203-02070 BORROW 55.000 CYs
14 205-06937 TEMPORARY SILT FENCE 416.000 LFT
15 207-08268 SUBGRADE TREATMENT, TYPE IV 847.300 SYS
16 211-02050 B BORROW 1.900 CYs
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 97.600 TON
18 306-08036 MILLING, ASPHALT, 2 IN. 2,093.800 SYS
19 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 229.000 TON
20 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 189.000 TON
21 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 286.900 TON
22 406-05520 ASPHALT FOR TACK COAT 0.700 TON
23 604-07897 CURB RAMP, CONCRETE, C 19.200 SYS
24 604-91531 SIDEWALK, CONCRETE, 4 IN. 42.600 SYS
25 605-06120 CURB, CONCRETE 403.600 LFT
26 610-07486 HMA FOR APPROACHES, TYPE A 24.300 TON
27 610-07712 PCCP FOR APPROACHES, 6 IN. 212.300 SYS
28 615-06490 RIGHT OF WAY MARKER 9.000 EACH
29 615-06505 MONUMENT, B 6.000 EACH
30 621-06574 SODDING 633.700 SYS
31 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
32 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
33 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 7.000 LFT
34 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
35 720-45250 CATCH BASIN, K10 1.000 EACH
36 720-94157 MANHOLE, C 1.000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 311.000 LEFT
38 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 100.500 LEFT
42 802-07060 SIGN, SHEET, RELOCATE 16.000 EACH
43 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 48.000 SET
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 267.600 LET
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 192.000 LEFT
46  808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 62.800 LEFT
47 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 208.500 LFT
48 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 821.200 LET
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CALL ORDER : 200 CONTRACT ID : R -29455-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 108-01614 PARTNERING OVERHEAD LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01261 TESTING FOR ASBESTOS 2.000 EACH
11 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 911.000 LFT
13 202-02928 CATCH BASIN, REMOVE 5.000 EACH
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-74025 FENCE, REMOVE 22.000 LFT
17 202-74035 SIGN, REMOVE 40.000 EACH
18 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
19 202-91385 INLET, REMOVE 2.000 EACH
20 202-93047 MANHOLE, REMOVE 1.000 EACH
21 203-02000 EXCAVATION, COMMON 21,890.000 CYs
22 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
23 205-06937 TEMPORARY SILT FENCE 5,280.000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE IA 49,470.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,845.000 SYS
26 210-07739 TEMPORARY 194.000 EACH
27 210-07739 TEMPORARY 1.000 EACH
28 210-07764 IRRIGATION SYSTEM LUMP LUMP
29 210-09164 PAVING SYSTEM 637.000 SYS
30 211-09264 STRUCTURE BACKFILL, TYPE 1 36,524.000 CYs
31 211-09265 STRUCTURE BACKFILL, TYPE 2 180.000 CYs
32 211-09267 STRUCTURE BACKFILL, TYPE 4 9.000 CYs
33 302-07455 DENSE GRADED SUBBASE 259.000 CYs
34 303-07449 COMPACTED AGGREGATE, NO. 73 263.000 TON
35 304-07491 HMA PATCHING, TYPE C 55.000 TON
36 304-07493 WIDENING WITH HMA, TYPE B 47.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,809.000 SYS
38 307-05402 CEMENT 1,012.000 SYS
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,784.000 TON
40 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 5,906.000 TON
41 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 20,600.000 TON
42 406-05520 ASPHALT FOR TACK COAT 45.000 TON
43 502-06457 PCCP, 9 IN. 775.000 SYS
44 603-03398 FENCE, RELOCATE 351.000 LFT
45 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
46 604-07897 CURB RAMP, CONCRETE, C 143.000 SYS
47 604-07901 CURB RAMP, CONCRETE, G 92.000 SYS
48 604-07904 CURB RAMP, CONCRETE, L 164.000 SYS
49 604-91531 SIDEWALK, CONCRETE, 4 IN. 6,542.000 SYS
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CALL ORDER : 200 CONTRACT ID : R -29455-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 605-06120 CURB, CONCRETE 1,573.000 LFT
51 605-06121 CURB, CONCRETE, B 874.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 15,407.000 LFT
53 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 55.000 LFT
54 610-07487 HMA FOR APPROACHES, TYPE B 334.000 TON
55 610-08446 PCCP FOR APPROACHES, 6 IN. 2,518.000 SYS
56 610-09108 PCCP FOR APPROACHES, 9 IN. 2,834.000 SYS
57 611-06497 MAILBOX ASSEMBLY, SINGLE 62.000 EACH
58 615-06505 MONUMENT, B 21.000 EACH
59 615-06510 MONUMENT, C 2.000 EACH
60 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
61 616-02320 GEOTEXTILES 32.000 SYS
62 616-06405 RIPRAP, REVETMENT 17.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
64 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 1,000.000 SYS
65 621-04317 MULCHED SEEDING 723.000 SYS
66 621-06559 MULCHED SEEDING, R 1,940.000 SYS
67 621-06567 WATER 78.000 kGAL
68 621-06575 SODDING, NURSERY 21,436.000 SYS
69 621-98038 MULCH, HARDWOOD SHREDDED BARK 138.000 CYs
70 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 32.000 EACH
71 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 68.000 EACH
72 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 56.000 EACH
73 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 48.000 EACH
74 622-05654 PLANT, PERENNIAL 508.000 EACH
75 622-98200 SIGN, DO NOT DISTURB 12.000 EACH
76 628-09402 FIELD OFFICE, B 24.000 MOS
77 710-51864 FIELD DRILLED HOLE 6.000 EACH
78 711-90932 EDGING, STEEL 611.000 LFT
79 715-01902 WATER SERVICE LINE, 2 IN. 225.000 LFT
80 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 20.000 LFT
81 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,146.000 LFT
82 715-05061 WATER SERVICE LINE, 6 IN. 738.000 LFT
83 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5,970.000 LFT
84 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,341.000 LFT
85 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,693.000 LFT
86 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,017.000 LFT
87 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 1,466.000 LFT
88 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 322.000 LFT
89 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 1,290.000 LFT
90 715-05408 PIPE, SANITARY SEWER, 8 IN. 1,809.000 LFT
91 715-05413 PIPE, SANITARY SEWER, 18 IN. 333.000 LFT
92 715-05711 PIPE, SANITARY SEWER, 6 IN. 86.000 LFT
93 715-08250 PIPE, DUCTILE IRON, 12 IN. 40.000 LFT
94 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 18.000 TON
95 715-09064 VIDEO INSPECTION FOR PIPE 19,713.000 LFT
96 715-09191 PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 SFT. 127.000 LET
97 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 797.000 LFT

98 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 9,131.000 LEFT
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CALL ORDER : 200 CONTRACT ID : R -29455-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 715-96629 WATER SERVICE LINE, 1 IN. 1,550.000 LFT
100 716-09360 PIPE INSTALLATION, TRENCHLESS, 3 IN. 128.000 LFT
101 716-09396 PIPE INSTALLATION, TRENCHLESS, 2 IN. 153.000 LFT
102 720-03194 MANHOLE 2.000 EACH
103 720-03194 MANHOLE 1.000 EACH
104 720-03194 MANHOLE 1.000 EACH
105 720-03194 MANHOLE 1.000 EACH
106 720-04666 CATCH BASIN 1.000 EACH
107 720-44000 CASTING, ADJUST TO GRADE 31.000 EACH
108 720-45030 INLET, E7 1.000 EACH
109 720-45105 INLET, A2, MODIFIED 3.000 EACH
110 720-45115 INLET, A8, MODIFIED 88.000 EACH
111  720-45315 CATCH BASIN, A8, MODIFIED 91.000 EACH
112 720-45510 MANHOLE, C4, MODIFIED 39.000 EACH
113 720-45510 MANHOLE, C4, MODIFIED 8.000 EACH
114 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 11.000 LFT
115 720-90349 MANHOLE, C8 11.000 EACH
116 720-91110 MANHOLE, N4 1.000 EACH
117 720-91973 MANHOLE, H4 2.000 EACH
118 720-94612 MANHOLE, K4 22.000 EACH
119 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 16.000 EACH
120 720-95409 MANHOLE, J4, MODIFIED 16.000 EACH
121 720-96999 FIRE HYDRANT ASSEMBLY 23.000 EACH
122 720-98869 MANHOLE, L4, MODIFIED 2.000 EACH
123 732-02433 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN. 17.000 EACH
124 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 10.000 EACH
125 732-06050 CAP 2.000 EACH
126 732-94780 WATER SERVICE CONNECTION 7.000 EACH
127 732-94780 WATER SERVICE CONNECTION 22.000 EACH
128 732-94780 WATER SERVICE CONNECTION 48.000 EACH
129 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 21.000 EACH
130 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
131 801-04308 ROAD CLOSURE SIGN ASSEMBLY 24.000 EACH
132 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
133 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
134 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
135 801-06775 MAINTAINING TRAFFIC LUMP LUMP
136 801-07119 BARRICADE, III-B 552.000 LFT
137 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 946.000 LFT
138 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 405.000 SET
139 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 176.000 SET
140 805-01479 CONTROLLER CABINET FOUNDATION, P1, MODIFIED 1.000 EACH
141 805-01842 HANDHOLE, SIGNAL 4.000 EACH
142 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 3.000 EACH
143 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
144 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
145 805-02658 CABLE, COAXIAL 618.000 LFT
146 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 4.000 EACH

147 805-04973 CONDUIT 171.000 LET
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CALL ORDER : 200 CONTRACT ID : R -29455-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
149 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 114.000 LET
150 805-06595 CONDUIT, PVC, 2 IN. 463.000 LET
151 805-06600 CONDUIT, PVC, 3 IN. 172.000 LFT
152 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
153 805-06886 VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS 1.000 EACH
154 805-08093 POLE 4.000 EACH
155 805-08129 SIGNAL CABLE 351.000 LEFT
156 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
157 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
158 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 8.000 EACH
159 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
160 805-78467 SIGNAL CABLE, 3C 8GA. 14.000 LFT
161 805-78485 SIGNAL CABLE, 5C 14GA. 642.000 LFT
162 805-78490 SIGNAL CABLE, 7C 14GA. 1,207.000 LFT
163 805-95888 WIRE, NO. 8 COPPER, 1C 5,476.000 LFT
164 805-95889 WIRE, NO. 10 COPPER, 1C 1,826.000 LEFT
165 805-95890 WIRE, NO. 12 COPPER, 1/C 1,104.000 LET
166 805-99338 WIRE, AWG, NO. 6 COPPER, GROUND, 1/C 128.000 LFT
167 807-02782 LUMINAIRE MAST ARM, 12 FT. 4.000 EACH
168 807-03951 LIGHT POLE, ORNAMENTAL 16.000 EACH
169 807-03968 CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR ELECTRIC 1,825.000 LET
170 807-04866 LUMINAIRE 2.000 EACH
171 807-04922 LIGHT STANDARD FOUNDATION 16.000 EACH
172 807-86805 SERVICE POINT, I 2.000 EACH
173 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 1,941.000 LET
174 808-04767 LINE 451.000 LFT
175 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 45.000 LEFT
176 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 480.000 LEFT
177 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 14,114.000 LET
178 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 15,376.000 LFT
179 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 483.000 LEFT
180 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 472.000 LEFT
181 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 473.000 LET
182 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 48.000 EACH
183 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 44.000 EACH

184 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,233.000 LEFT
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CALL ORDER : 210 CONTRACT ID : R -29644-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-02236 SURFACE, REMOVE 231.000 SYS
6 205-04931 SEDIMENT TRAP 1.000 EACH
7 205-06937 TEMPORARY SILT FENCE 210.000 LET
8 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 2,394.000 CYs
9 210-05758 BUILDING LUMP LUMP
10 210-05758 BUILDING LUMP LUMP
11 210-07643 TREE PROTECTION 12.000 EACH
12 211-02050 B BORROW 1,819.000 CYs
13 211-09265 STRUCTURE BACKFILL, TYPE 2 163.000 CYs
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 14.000 TON
15 502-06627 PCCP, 6 IN. 127.800 SYS
16 601-03970 RAILING, WOOD, 4 FT. 6 IN. 43.000 LFT
17 604-91531 SIDEWALK, CONCRETE, 4 IN. 57.000 SYS
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
19 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 840.000 SYS
20 621-06554 SEED MIXTURE, U 19.000 LBS
21 621-06565 MULCHING MATERIAL 0.220 TON
22 621-06570 TOP SOIL 135.000 CYs
23 621-08149 GRASS 45.560 SYS
24 628-09402 FIELD OFFICE, B 12.000 MOS
25 702-51005 CONCRETE, A, SUBSTRUCTURE 118.600 CYs
26 702-51015 CONCRETE, B, FOOTINGS 83.000 CYs
27 703-51030 REINFORCING STEEL 20,831.000 LBS
28 731-03915 ARCHITECTURAL SURFACE TREATMENT 416.200 SET
29 732-90573 WATER SERVICE LINE, 0.75 IN 210.000 LFT
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CALL ORDER : 220 CONTRACT ID : R -29645-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE / PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02278 CURB, CONCRETE, REMOVE 43.000 LFT
9 202-52710 SIDEWALK, CONCRETE, REMOVE 12.000 SYS
10 203-02000 EXCAVATION, COMMON 463.000 CYs
11 203-02020 EXCAVATION, UNCLASSIFIED 691.000 CYs
12 203-02070 BORROW 1,080.000 CYs
13 205-06937 TEMPORARY SILT FENCE 3,318.000 LFT
14 210-08156 RESTROOM 1.000 EACH
15 211-02050 B BORROW 343.000 CYs
16 211-07454 STRUCTURE BACKFILL 9.000 CYs
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,063.000 TON
18 303-07662 STONE 23.000 TON
19 402-07432 HMA SURFACE, TYPE A 236.000 TON
20 402-07435 HMA INTERMEDIATE, TYPE A 414.000 TON
21 406-05521 ASPHALT FOR TACK COAT 2,851.000 SYS
22 502-06327 PCCP, 10 IN. 79.000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 43.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
25 604-91531 SIDEWALK, CONCRETE, 4 IN. 385.000 SYS
26 605-06120 CURB, CONCRETE 294.000 LFT
27 616-06451 RIPRAP, UNIFORM 2.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
29 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 1,737.000 SYS
30 621-06560 MULCHED SEEDING, U 1,581.000 SYS
31 621-06567 WATER 1.000 kGAL
32 621-06570 TOP SOIL 320.000 CYs
33 621-06574 SODDING 1,892.000 SYS
34 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 9.000 EACH
35 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 16.000 EACH
36 622-05654 PLANT, PERENNIAL 1,367.000 EACH
37 622-98200 SIGN, DO NOT DISTURB 13.000 EACH
38 628-09401 FIELD OFFICE, A 6.000 MOS
39 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
40 715-01765 PIPE END SECTION, PRECAST CONCRETE, 12 IN. 2.000 EACH
41 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 51.000 LFT
42 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 9.000 LFT
43 720-45035 INLET, F7 1.000 EACH
44 720-45145 INLET, J10, MODIFIED 2.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
46 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
49 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -29645-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE / PEDESTRIAN FACILITIES
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 60.000 LFT
52 801-07119 BARRICADE, III-B 60.000 LEFT
53 802-04993 SIGN LUMP LUMP
54 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 351.000 LET
55 802-07060 SIGN, SHEET, RELOCATE 17.000 EACH
56 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 78.000 SET
57 808-02976 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, (HWY), 4 FT. 2.000 EACH
58 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 2.000 EACH
59 808-03114 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 8 FT. 2.000 EACH
60 808-03115 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (XING), 4 FT. 2.000 EACH
61 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 21.000 LET
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 533.000 LFT

63 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -30034-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 12.000 LEFT
12 304-07783 HMA PATCHING, TYPE D 1,155.000 TON
13 306-08043 MILLING, TRANSITION 1,978.000 SYS
14 306-08563 MILLING ASPHALT, 1 1/4 IN. 201,930.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 17,492.000 TON
17 404-05511 SEAL COAT, 2 8,000.000 SYS
18 406-05520 ASPHALT FOR TACK COAT 53.000 TON
19 506-06333 PCCP PATCHING, FULL DEPTH 760.000 SYS
20 602-01064 BARRIER, CONCRETE 12.000 LEFT
21 628-09402 FIELD OFFICE, B 12.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 40,260.000 LFT
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 72,468.000 LFT
25 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 16,454.000 LFT
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50,521.000 LEFT
29 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 3,575.000 LFT
30 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 340.000 LET
31 808-06716 LINE, REMOVE 1,604.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 50,521.000 LEFT
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,382.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,382.000 EACH
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CALL ORDER  : 240 CONTRACT ID R -30190-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 15.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
13 202-02240 PAVEMENT REMOVAL 958.000 SYS
14 203-02000 EXCAVATION, COMMON 2,822.000 CYs
15 205-06937 TEMPORARY SILT FENCE 660.000 LFT
16 207-08266 SUBGRADE TREATMENT, TYPE III 197.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 292.000 SYS
18 207-08268 SUBGRADE TREATMENT, TYPE IV 6,560.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 198.000 CYs
20 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 24.000 CYs
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 122.000 TON
22 304-07490 HMA PATCHING, TYPE B 140.000 TON
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,685.000 TON
25 402-07433 HMA SURFACE, TYPE B 503.000 TON
26  402-07438 HMA INTERMEDIATE, TYPE B 863.000 TON
27 406-05520 ASPHALT FOR TACK COAT 4.710 TON
28 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
29 604-07900 CURB RAMP, CONCRETE, F 50.000 SYS
30 604-44251 STEPS, CONCRETE 3.000 CYs
31 604-91404 SIDEWALK, CONCRETE, 5 IN. 856.000 SYS
32 605-06140 CURB AND GUTTER, CONCRETE 1,531.000 LFT
33 610-08446 PCCP FOR APPROACHES, 6 IN. 292.000 SYS
34 615-06505 MONUMENT, B 9.000 EACH
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06545 FERTILIZER 2.000 TON
37 621-06554 SEED MIXTURE, U 225.000 LBS
38 621-06557 SEED MIXTURE, T 225.000 LBS
39 621-06565 MULCHING MATERIAL 3.000 TON
40 621-06575 SODDING, NURSERY 564.000 SYS
41 622-02564 LANDSCAPING LUMP LUMP
42 628-09402 FIELD OFFICE, B 15.000 MOS
43 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
44  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 338.000 LFT
45 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 81.000 LFT
46 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
47 720-45045 INLET, J10 5.000 EACH
48 720-45055 INLET, M10 4.000 EACH
49  720-45250 CATCH BASIN, K10 1.000 EACH
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CALL ORDER : 240 CONTRACT 1ID R -30190-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 720-45410 MANHOLE, C4 2.000 EACH
51 720-92240 CATCH BASIN, W4 1.000 EACH
52 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,930.000 LEFT
53 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 84.000 LET
54 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
56 801-06710 FLASHING ARROW SIGN 1,100.000 DAY
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07119 BARRICADE, III-B 96.000 LFT
59 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
60 801-94295 SIGNAL HEAD, RELOCATE 24.000 EACH
61 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 42.000 LET
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.500 SET
63 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
64 805-01579 MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT LUMP LUMP
65 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
66 805-01842 HANDHOLE, SIGNAL 8.000 EACH
67 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
68 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 2.000 EACH
69 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 8.000 EACH
70 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 470.000 LEFT
71 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
72 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
73  805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
74 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
75 805-78412 SIGNAL PEDESTAL, 9 FT. 1.000 EACH
76 805-78445 SIGNAL SERVICE 1.000 EACH
77 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 LEFT
78 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,100.000 LEFT
79 805-78480 SIGNAL CABLE, 3C 14GA. 810.000 LFT
80 805-78485 SIGNAL CABLE, 5C 14GA. 1,150.000 LFT
81 805-78490 SIGNAL CABLE, 7C 14GA. 440.000 LEFT
82 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,895.000 LEFT
83 805-78746 PREFORMED LOOP DETECTORS 1,290.000 LFT
84 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
85 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 340.000 LEFT
86 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
87 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
88 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 370.000 LET
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 380.000 LFT
90 808-06716 LINE, REMOVE 9,000.000 LEFT
91 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,510.000 LEFT
92 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 133.000 LFT
93 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 500.000 LFT
94 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
95 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -30263-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 304-07783 HMA PATCHING, TYPE D 13,702.000 TON
12 306-08036 MILLING, ASPHALT, 2 IN. 79,687.000 SYS
13 306-08432 MILLING, APPROACH 6,606.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 9,961.000 TON
16 406-05520 ASPHALT FOR TACK COAT 37.000 TON
17 610-07788 HMA FOR APPROACHES, TYPE D 826.000 TON
18 628-09401 FIELD OFFICE, A 8.000 MOS
19 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,500.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,500.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
24 801-06710 FLASHING ARROW SIGN 90.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
27 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 33.000 EACH
28 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 13,750.000 LEFT
29 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,375.000 LEFT
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,400.000 LET
31 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 37.000 EACH
32 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 16.000 EACH
33 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 32,355.000 LEFT
34 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 28,000.000 LFT
35 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 6,980.000 LFT
36 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 506.000 LEFT
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 460.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 460.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -30936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
10 202-02240 PAVEMENT REMOVAL 13,068.000 SYS
11 202-02273 CENTER CURB, CONCRETE, REMOVE 100.000 SYS
12 202-02637 PIPE, ABANDON AND GROUT FILL 1.000 LFT
13 202-06541 REMOVE 28.000 EACH
14 203-02000 EXCAVATION, COMMON 14,698.000 CYs
15 205-03371 SEDIMENT, REMOVE 100.000 CYs
16 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
17 205-06937 TEMPORARY SILT FENCE 590.000 LFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,622.000 SYS
19 207-08268 SUBGRADE TREATMENT, TYPE IV 38,517.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 9,249.000 CYs
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,750.000 TON
22 304-07490 HMA PATCHING, TYPE B 70.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,815.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 3,165.000 TON
26 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 4,902.000 TON
27 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 13,878.000 TON
28 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,959.000 TON
29 406-05520 ASPHALT FOR TACK COAT 36.500 TON
30 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN. 2,721.000 LFT
31 604-07894 CURB RAMP, CONCRETE, A 36.000 SYS
32 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
33 604-07898 CURB RAMP, CONCRETE, D 28.000 SYS
34 604-07900 CURB RAMP, CONCRETE, F 276.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 84.000 SYS
36 604-07902 CURB RAMP, CONCRETE, H 18.000 SYS
37 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,100.000 SYS
38 605-06120 CURB, CONCRETE 50.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 7,633.000 LFT
40 605-06255 CENTER CURB, D, CONCRETE 100.000 SYS
41 610-08446 PCCP FOR APPROACHES, 6 IN. 483.000 SYS
42 610-09108 PCCP FOR APPROACHES, 9 IN. 2,139.000 SYS
43 615-06505 MONUMENT, B 7.000 EACH
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06545 FERTILIZER 1.000 TON
46 621-06554 SEED MIXTURE, U 195.000 LBS
47 621-06557 SEED MIXTURE, T 195.000 LBS
48 621-06565 MULCHING MATERIAL 3.000 TON
49 621-06567 WATER 300.000 kGAL
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50 621-06575 SODDING, NURSERY 6,100.000 SYS
51 628-09402 FIELD OFFICE, B 21.000 MOS
52 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 21.000 MOS
53 715-04836 GATE VALVE 5.000 EACH
54 715-04836 GATE VALVE 1.000 EACH
55 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 502.000 LFT
56 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,687.000 LFT
57 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 72.000 LFT
58 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 18.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,635.000 LFT
60 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,964.000 LFT
61 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,005.000 LFT
62 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 30.000 LFT
63 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 2,847.000 LFT
64 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 57.000 LFT
65 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 225.000 LFT
66 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 400.000 LFT
67 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 69.000 LFT
68 715-09064 VIDEO INSPECTION FOR PIPE 10,923.000 LFT
69 715-94151 WATER MAIN, 18 IN. 25.000 LFT
70  715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 4,100.000 LFT
71 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 20.000 LFT
72 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
73 718-52610 AGGREGATE FOR UNDERDRAINS 765.000 CYs
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,447.000 SYS
75 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
76  720-45030 INLET, E7 3.000 EACH
77 720-45035 INLET, F7 1.000 EACH
78 720-45045 INLET, J10 59.000 EACH
79 720-45055 INLET, M10 33.000 EACH
80 720-45410 MANHOLE, C4 47.000 EACH
81 720-45415 MANHOLE, D4 8.000 EACH
82 720-45416 MANHOLE, E4 4.000 EACH
83 720-96999 FIRE HYDRANT ASSEMBLY 18.000 EACH
84 732-01898 WATER MAIN, DUCTILE IRON, 10 IN. 90.000 LFT
85 732-04926 VALVE 1.000 EACH
86 732-04926 VALVE 1.000 EACH
87 732-04926 VALVE 3.000 EACH
88 732-04926 VALVE 4.000 EACH
89 732-04926 VALVE 6.000 EACH
90 732-05923 WATER SERVICE LINE, 1 IN. 1,350.000 LFT
91 732-06623 SLEEVE 1.000 EACH
92 732-06623 SLEEVE 4.000 EACH
93 732-06623 SLEEVE 3.000 EACH
94 732-06623 SLEEVE 5.000 EACH
95 732-06623 SLEEVE 7.000 EACH
96 732-06651 WATER LINE, 2 IN. 15.000 LFT
97 732-07826 BUFFALO BOX AND METER 20.000 EACH
98 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 400.000 LFT
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99 732-91739 WATER MAIN, DUCTILE IRON, 8 IN. 1,600.000 LFT
100 732-96670 WATER MAIN, DUCTILE IRON, 12 IN. 120.000 LET
101 732-96948 GATE VALVE, 8 IN. 2.000 EACH
102 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 9.000 EACH
103 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 16.000 EACH
104 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 32,640.000 LFT
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,200.000 LET
106 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 340.000 LET
107 801-06640 CONSTRUCTION SIGN, A 73.000 EACH
108 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
109 801-06710 FLASHING ARROW SIGN 825.000 DAY
110 801-06775 MAINTAINING TRAFFIC LUMP LUMP
111 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
112 801-07119 BARRICADE, III-B 570.000 LFT
113 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 142.000 LET
114 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 320.000 LEFT
115 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
116 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 552.000 LFT
117 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, IV 8.000 EACH
118 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 209.000 SET
119 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 297.000 SET
120 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 4.000 EACH
121 802-93494 POST, ROUND, GALVANIZED 165.000 LFT
122 802-97812 STREET NAME IDENTIFICATION SIGN 30.000 EACH
123 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 5.000 EACH
124 805-01842 HANDHOLE, SIGNAL 15.000 EACH
125 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 3.000 EACH
126 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
127 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 2.000 EACH
128 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
129 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 2.000 EACH
130 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
131 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN. 24.000 EACH
132 805-03159 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM AND 30 FT. ARM 1.000 EACH
133 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 5.000 EACH
134 805-06592 CONDUIT, STEEL, GALVANIZED, IN. 3,280.000 LEFT
135 805-08464 RADIO, INTERCONNECT 3.000 EACH
136 805-08494 RADIO SPREAD SPECTRUM 3.000 EACH
137 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
138 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 16.000 EACH
139 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 8.000 EACH
140 805-78412 SIGNAL PEDESTAL, 9 FT. 2.000 EACH
141 805-78445 SIGNAL SERVICE 3.000 EACH
142 805-78467 SIGNAL CABLE, 3C 8GA. 150.000 LFT
143 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,040.000 LEFT
144 805-78480 SIGNAL CABLE, 3C 14GA. 1,880.000 LEFT
145 805-78485 SIGNAL CABLE, 5C 14GA. 3,030.000 LFT
146 805-78490 SIGNAL CABLE, 7C 14GA. 1,110.000 LFT
147 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,050.000 LEFT
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SECTION NO. 0001 ROAD REHABILITATION
148 805-78746 PREFORMED LOOP DETECTORS 1,780.000 LFT
149 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
150 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 900.000 LEFT
151 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
152 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
153 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 2,205.000 LFT
154 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
155 805-94295 SIGNAL HEAD, RELOCATE 64.000 EACH
156 805-95889 WIRE, NO. 10 COPPER, 1C 7,200.000 LFT
157 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 24.000 EACH
158 807-02191 HANDHOLE, LIGHTING 2.000 EACH
159 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 48.000 EACH
160 807-04654 LIGHT POLE 48.000 EACH
161 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 9,300.000 LFT
162 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 48.000 EACH
163 807-86810 SERVICE POINT, II 1.000 EACH
164 807-86910 CONNECTOR KIT, UNFUSED 48.000 EACH
165 807-86915 CONNECTOR KIT, FUSED 48.000 EACH
166 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 132.000 EACH
167 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
168 807-86930 INSULATION LINK, NONWATERPROOFED 100.000 EACH
169 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
170 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 48.000 EACH
171 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,892.000 LEFT
172 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,365.000 LEFT
173 808-06716 LINE, REMOVE 15,000.000 LFT
174 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,482.000 LET
175 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,533.000 LEFT
176 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 44.000 LEFT
177 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 28.000 LFT
178 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 642.000 LET
179 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,564.000 LEFT
180 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 37.000 EACH
181 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 24.000 EACH
182 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 222.000 LET
183 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 3.000 EACH
184 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 54.000 LEFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
4 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
5 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
6 202-02240 PAVEMENT REMOVAL 4,474.000 SYS
7 202-02241 GUARDRAIL, REMOVE 1,253.000 LFT
8 202-02278 CURB, CONCRETE, REMOVE 6,140.000 LFT
9 202-04089 SIGN, SHEET, REMOVE 23.000 EACH
10 202-52710 SIDEWALK, CONCRETE, REMOVE 4,050.000 SYS
11 202-91385 INLET, REMOVE 21.000 EACH
12 202-93047 MANHOLE, REMOVE 3.000 EACH
13 202-96133 PIPE, REMOVE 406.000 LFT
14 203-02000 EXCAVATION, COMMON 2,745.000 CYs
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 494.000 SYS
16 207-08268 SUBGRADE TREATMENT, TYPE IV 2,448.000 SYS
17 210-04181 BICYCLE RACK 19.000 EACH
18 210-07644 CONDUIT 30.000 EACH
19 210-08138 RECEPTACLE 37.000 EACH
20 210-09449 CURB RAMP, CONCRETE 20.310 SYS
21  210-09449 CURB RAMP, CONCRETE 80.750 SYS
22 210-09449 CURB RAMP, CONCRETE 42.700 SYS
23 210-09449 CURB RAMP, CONCRETE 15.390 SYS
24 210-09449 CURB RAMP, CONCRETE 167.000 SYS
25 210-09449 CURB RAMP, CONCRETE 13.000 SYS
26 210-09449 CURB RAMP, CONCRETE 63.420 SYS
27 210-09450 CROSSWALK 3,153.490 SFT
28 211-09264 STRUCTURE BACKFILL, TYPE 1 782.000 CYs
29 303-01180 COMPACTED AGGREGATE, NO. 53 3,061.480 TON
30 304-07490 HMA PATCHING, TYPE B 277.000 TON
31 304-07493 WIDENING WITH HMA, TYPE B 4.500 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,869.000 SYS
33 402-07433 HMA SURFACE, TYPE B 650.000 TON
34 406-05520 ASPHALT FOR TACK COAT 2.000 TON
35 502-06327 PCCP, 10 IN. 2,282.000 SYS
36 603-03398 FENCE, RELOCATE 86.000 LFT
37 603-03692 FENCE, WOOD 14.670 LFT
38 604-04740 PAVERS 4,766.250 SFT
39 604-04740 PAVERS 31,600.270 SFT
40 604-04740 PAVERS 4,079.380 SFT
41 604-04740 PAVERS 8,248.640 SET
42 604-04740 PAVERS 1,176.660 SET
43 604-04740 PAVERS 11,633.810 SET
44 604-04740 PAVERS 884.860 SFT
45 604-04740 PAVERS 7,310.160 SET
46  604-04740 PAVERS 1,217.600 SET
47 604-04740 PAVERS 3,548.640 SET
48 604-04740 PAVERS 845.620 SFT
49 604-04740 PAVERS 1,645.660 SET
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50 604-04740 PAVERS 14.670 SET
51 604-04805 PAVER 8,714.900 LET
52 604-06070 SIDEWALK, CONCRETE 60.540 SYS
53 604-07483 HMA FOR SIDEWALK 116.000 TON
54 604-07894 CURB RAMP, CONCRETE, A 137.000 SYS
55 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
56 604-07901 CURB RAMP, CONCRETE, G 23.060 SYS
57 604-07903 CURB RAMP, CONCRETE, K 64.000 SYS
58 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,653.000 SYS
59 604-91531 SIDEWALK, CONCRETE, 4 IN. 6,843.940 SYS
60 605-06090 CURB, INTEGRAL, CONCRETE 1,680.000 LFT
61 605-06120 CURB, CONCRETE 3,857.000 LFT
62 605-06120 CURB, CONCRETE 258.770 LET
63 605-06121 CURB, CONCRETE, B 68.000 LFT
64 605-06125 CURB, CONCRETE, MODIFIED 983.000 LFT
65 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
66 610-08446 PCCP FOR APPROACHES, 6 IN. 128.000 SYS
67 610-08446 PCCP FOR APPROACHES, 6 IN. 1,304.870 SYS
68 610-08510 PCCP FOR APPROACHES 20.030 SYS
69 610-09108 PCCP FOR APPROACHES, 9 IN. 366.000 SYS
70 611-03671 TRASH RECEPTACLE 5.000 EACH
71 615-06505 MONUMENT, B 12.000 EACH
72 615-06515 MONUMENT, D 6.000 EACH
73 621-06570 TOP SOIL 980.190 CYs
74 621-06570 TOP SOIL 78.160 CYs
75 621-06570 TOP SOIL 330.490 CYs
76  621-06575 SODDING, NURSERY 584.000 SYS
77 621-98038 MULCH, HARDWOOD SHREDDED BARK 265.380 CYs
78 622-04992 DRAIN 11.000 EACH
79 622-04992 DRAIN 2.000 EACH
80 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 614.000 EACH
81 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 180.000 EACH
82 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 329.000 EACH
83 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 282.000 EACH
84 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 34.000 EACH
85 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 46.000 EACH
86 622-05653 PLANT, GROUND COVER 5,787.000 EACH
87 622-05654 PLANT, PERENNIAL 12,238.000 EACH
88 622-05654 PLANT, PERENNIAL 790.000 EACH
89 622-05654 PLANT, PERENNIAL 589.000 EACH
90 622-06573 IRRIGATION 1.000 EACH
91 702-51005 CONCRETE, A, SUBSTRUCTURE 6.560 CYs
92 702-51007 CONCRETE, A, ENCASEMENT 9.000 CYs
93 703-06028 REINFORCING BARS 1,959.000 LBS
94 706-04683 RAILING 18.000 LFT
95 711-51035 STRUCTURAL STEEL 96.000 LBS
96 712-03812 BENCH 7.000 EACH
97 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LET

98 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 987.000 LFT



SCHEDULE OF PAY ITEMS PAGE 30

CALL ORDER : 270 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
99 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 4.000 LFT
100 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,276.000 LFT
101 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LFT
102 715-09064 VIDEO INSPECTION FOR PIPE 6,083.000 LFT
103 715-90714 PIPE, PVC, 12 IN. 27.000 LFT
104 715-91361 PIPE, PVC, 6 IN. 1,777.000 LFT
105 715-96960 PIPE, PVC, 15 IN. 2.000 LFT
106 718-52610 AGGREGATE FOR UNDERDRAINS 30.000 CYs
107 718-99153 GEOTEXTILES FOR UNDERDRAIN 612.000 SYS
108 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 7.000 EACH
109 720-02442 PIPE, PLUG EXISTING 3.000 EACH
110 720-04682 INLET, 49.000 EACH
111 720-44000 CASTING, ADJUST TO GRADE 28.000 EACH
112 720-45045 INLET, J10 9.000 EACH
113 720-45055 INLET, M10 9.000 EACH
114 720-45145 INLET, J10, MODIFIED 3.000 EACH
115 720-45235 CATCH BASIN, E7 1.000 EACH
116 720-45250 CATCH BASIN, K10 23.000 EACH
117 720-45410 MANHOLE, C4 11.000 EACH
118 720-45415 MANHOLE, D4 1.000 EACH
119 720-45510 MANHOLE, C4, MODIFIED 8.000 EACH
120 720-45515 MANHOLE, D4, MODIFIED 3.000 EACH
121  720-98687 CATCH BASIN, MI10 15.000 EACH
122 732-04994 METER 10.000 EACH
123 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
124 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,383.000 LFT
125 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 57.000 LET
126 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
127 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
128 801-06710 FLASHING ARROW SIGN 900.000 DAY
129 801-06775 MAINTAINING TRAFFIC LUMP LUMP
130 801-07119 BARRICADE, III-B 350.000 LFT
131 802-03896 BOLLARD 13.000 EACH
132 802-03896 BOLLARD 34.000 EACH
133 802-03896 BOLLARD 16.000 EACH
134 802-04314 SIGN 6.000 EACH
135 802-04314 SIGN 20.000 EACH
136 802-04314 SIGN 26.000 EACH
137 802-04314 SIGN 5.000 EACH
138 802-04314 SIGN 15.000 EACH
139 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 186.000 LFT
140 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 30.000 EACH
141 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
142 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 324.000 SFT
143 802-93494 POST, ROUND, GALVANIZED 395.000 LFT
144 802-96248 POST, WOOD, 4 IN. X 4 IN. 40.000 LFT
145 805-01842 HANDHOLE, SIGNAL 26.000 EACH
146 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
147 805-02036 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 1.000 EACH
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148 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 2.000 EACH
149 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
150 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
151 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
152 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
153 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
154 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 26.000 EACH
155 805-02328 SIGNAL CABLE, 1C 14GA. 440.000 LEFT
156 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,838.000 LFT
157 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 6.000 EACH
158 805-04133 SIGNAL PEDESTAL, 12 FT. 2.000 EACH
159 805-04808 PEDESTRIAN SIGNAL 1.000 EACH
160 805-04974 SIGNAL CONTROLLER 1.000 EACH
161 805-05405 SIGNAL PEDESTAL, 4 FT. 1.000 EACH
162 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
163 805-06101 FOUNDATION 57.000 EACH
164 805-06101 FOUNDATION 32.000 EACH
165 805-06101 FOUNDATION 4.000 EACH
166 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
167 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
168 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
169 805-06483 CONTROLLER 1.000 EACH
170 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 5,071.000 LET
171 805-08102 DECORATIVE 3,153.490 EACH
172 805-08129 SIGNAL CABLE 196.000 LEFT
173 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
174 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
175 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 6.000 EACH
176 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 29.000 EACH
177 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
178 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
179 805-78445 SIGNAL SERVICE 4.000 EACH
180 805-78465 SIGNAL CABLE, 2C 8GA. 545.000 LEFT
181 805-78480 SIGNAL CABLE, 3C 14GA. 48.000 LFT
182 805-78485 SIGNAL CABLE, 5C 14GA. 10,629.000 LFT
183 805-78490 SIGNAL CABLE, 7C 14GA. 465.000 LEFT
184 805-78495 SIGNAL CABLE, 9C 14GA. 1,505.000 LEFT
185 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 208.000 LFT
186 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
187 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 180.000 LFT
188 805-78900 PEDESTAL FOUNDATION, A 5.000 EACH
189 805-78900 PEDESTAL FOUNDATION, A 15.000 EACH
190 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
191 805-90005 SIGNAL PEDESTAL, 10 FT. 2.000 EACH
192 805-90005 SIGNAL PEDESTAL, 10 FT. 15.000 EACH
193 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
194 805-95568 CONDUIT, PVC, 4 IN. 520.000 LFT
195 807-02191 HANDHOLE, LIGHTING 9.000 EACH
196 807-02191 HANDHOLE, LIGHTING 1.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
197 807-04651 WIRE 900.000 LFT
198 807-04651 WIRE 2,400.000 LFT
199 807-04651 WIRE 1,800.000 LEFT
200 807-04651 WIRE 1,400.000 LET
201 807-04652 SERVICE POINT 8.000 EACH
202 807-04866 LUMINAIRE 32.000 EACH
203 807-04866 LUMINAIRE 4.000 EACH
204 807-04866 LUMINAIRE 4.000 EACH
205 807-04866 LUMINAIRE 8.000 EACH
206 807-04866 LUMINAIRE 4.000 EACH
207 807-04866 LUMINAIRE 57.000 EACH
208 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 3.000 EACH
209 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 749.000 LET
210 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.000 SYS
211 808-06368 TRANSVERSE MARKING, REMOVE 50.000 LFT
212 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 86.000 LEFT
213 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 358.000 LEFT
214 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 70.000 LFT
215 808-06716 LINE, REMOVE 5,699.000 LFT
216 808-08258 TRANSVERSE MARKINGS 68.000 LEFT
217 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 610.000 LEFT
218 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 835.000 LFT
219 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 280.000 LET
220 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,098.000 LEFT
221 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 330.000 LEFT
222 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
223 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
224 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH

225 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -31110-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 202-02255 TREE, 18 IN., REMOVE 2.000 EACH
7 202-02260 TREE, 30 IN., REMOVE 2.000 EACH
8 202-02265 TREE, 48 IN., REMOVE 2.000 EACH
9 202-02844 SIGN STRUCTURE, OVERHEAD, MONOTUBE, REMOVE 1.000 EACH
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 3,156.000 SET
15 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 20.000 CYs
16 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 20.000 CYs
17 202-99626 FOUNDATION FOR SIGNING, REMOVE 1.000 EACH
18 205-06937 TEMPORARY SILT FENCE 1,137.000 LET
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-06559 MULCHED SEEDING, R 2,733.000 SYS
21 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
22 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
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CALL ORDER : 320 CONTRACT ID : RS-29630-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 304-07490 HMA PATCHING, TYPE B 170.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 20,190.600 SYS
13 306-08432 MILLING, APPROACH 4,148.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,670.000 TON
15 406-05520 ASPHALT FOR TACK COAT 10.000 TON
16 604-07894 CURB RAMP, CONCRETE, A 182.000 SYS
17 604-07897 CURB RAMP, CONCRETE, C 91.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 39.200 SYS
19 610-07487 HMA FOR APPROACHES, TYPE B 342.000 TON
20 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
21 621-06553 SEED MIXTURE, R 10.000 LBS
22 628-09402 FIELD OFFICE, B 6.000 MOS
23  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
24 720-44000 CASTING, ADJUST TO GRADE 25.000 EACH
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,701.000 LET
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 851.000 LEFT
29 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
30 801-06710 FLASHING ARROW SIGN 90.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
33 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,060.000 LEFT
34 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 340.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,500.000 LFT
36 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,595.000 LEFT
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,763.000 LEFT
38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 210.000 LET
39 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 760.000 LET



SCHEDULE OF PAY ITEMS PAGE 35

CALL ORDER : 360 CONTRACT ID : B -28680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 373.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 134.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 57.000 SYS
16 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
17 203-02000 EXCAVATION, COMMON 35.000 CYs
18 205-06937 TEMPORARY SILT FENCE 400.000 LFT
19 303-01180 COMPACTED AGGREGATE, NO. 53 4.000 TON
20 304-07490 HMA PATCHING, TYPE B 67.000 TON
21 304-07490 HMA PATCHING, TYPE B 6.000 TON
22 306-08033 MILLING, ASPHALT, 1 IN. 364.000 SYS
23  402-07451 HMA WEDGE AND LEVEL, TYPE B 40.000 TON
24 406-05521 ASPHALT FOR TACK COAT 644.000 SYS
25 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 193.750 LFT
26 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
27 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
28 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 1.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
31 604-07897 CURB RAMP, CONCRETE, C 16.000 SYS
32 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
33 604-91531 SIDEWALK, CONCRETE, 4 IN. 40.000 SYS
34 605-06140 CURB AND GUTTER, CONCRETE 116.000 LFT
35 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
36 619-51859 PAINT STEEL BRIDGE LUMP LUMP
37 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-06559 MULCHED SEEDING, R 120.000 SYS
40 628-09402 FIELD OFFICE, B 6.000 MOS
41 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
42 702-51005 CONCRETE, A, SUBSTRUCTURE 8.500 CYs
43 702-51863 FIELD DRILLED HOLE IN CONCRETE 414.000 EACH
44 703-51032 REINFORCING STEEL, EPOXY COATED 19,962.000 LBS
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 67.200 CYs
46  706-01268 HANDRATIL, ALUMINUM 82.000 LEFT
47 706-06347 RAILING, CF-1 245.000 LFT
48 708-51813 PNEUMATICALLY PLACED MORTAR 770.000 SFT
49 708-51814 WELDED STEEL WIRE FABRIC 770.000 SET
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CALL ORDER : 360 CONTRACT ID : B -28680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 711-51038 STRUCTURAL STEEL LUMP LUMP
52 711-51864 DRILLED HOLE 48.000 EACH
53 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 145.000 SFT
55 722-51842 BRIDGE DECK OVERLAY 365.000 SYS
56 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 6.000 CYs
57 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 290.000 SET
58 722-60824 SURFACE MILLING 320.000 SYS
59 724-51925 STRUCTURAL EXPANSION JOINT, SS 206.000 LFT
60 726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 4.000 EACH
61 726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 15.000 EACH
62 726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 1.000 EACH
63 726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 2.000 EACH
64 726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 3.000 EACH
65 727-90308 EPOXY INJECTION, CRACK PREPARATION 340.000 LEFT
66 727-90309 EPOXY INJECTION, EPOXY MATERIAL 51.000 GAL
67 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 48.000 LEFT
75 801-07119 BARRICADE, III-B 24.000 LET
76 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 431.000 LET
77 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
78 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 143.000 LEFT
79 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 100.000 LFT
80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 520.000 LFT
81 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 20.000 LEFT

82 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 12.000 LEFT
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CALL ORDER : 370 CONTRACT ID : B -29265-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BRIDGE REHABILITATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 40.000 LEFT
9 206-51817 SHEET PILING, STEEL 2,829.000 SET
10 211-09265 STRUCTURE BACKFILL, TYPE 2 152.000 CYs
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 62.000 SYS
12 402-07432 HMA SURFACE, TYPE A 60.000 TON
13 402-07435 HMA INTERMEDIATE, TYPE A 93.000 TON
14 406-05521 ASPHALT FOR TACK COAT 782.000 SYS
15 610-07486 HMA FOR APPROACHES, TYPE A 5.000 TON
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
17 621-06559 MULCHED SEEDING, R 373.000 SYS
18 628-09401 FIELD OFFICE, A 12.000 MOS
19 702-51015 CONCRETE, B, FOOTINGS 5.700 CYs
20 702-51864 FIELD DRILLED HOLE 296.000 EACH
21 702-93722 CONCRETE, C 11.800 CYs
22 702-94656 CONCRETE, B 35.500 CYs
23 706-51020 CONCRETE, C, RAILING 3.200 CYs
24 708-51813 PNEUMATICALLY PLACED MORTAR 2,320.000 SET
25 708-51814 WELDED STEEL WIRE FABRIC 696.000 SET
26 709-51821 SURFACE SEAL LUMP LUMP
27 714-44240 CONCRETE, A, STRUCTURES 7.700 CYs
28 727-90308 EPOXY INJECTION, CRACK PREPARATION 1,344.000 LEFT
29 727-90309 EPOXY INJECTION, EPOXY MATERIAL 524.000 GAL
30 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
31 728-98377 MASONRY COATING LUMP LUMP
32 801-07118 BARRICADE, III-A 48.000 LEFT
33 805-04973 CONDUIT 261.000 LEFT
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CALL ORDER  : 380 CONTRACT ID : B -29570-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 78.000 m2
13 202-02241 GUARDRAIL, REMOVE 207.000 m
14 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 1,982.000 m2
17 202-74035 SIGN, REMOVE 11.000 EACH
18 202-90747 RETAINING WALL, REMOVE 63.000 m3
19 202-91385 INLET, REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 27.000 m
21 202-99187 FENCE, FARM FIELD, REMOVE 471.000 m
22 203-02000 EXCAVATION, COMMON 22,608.000 m3
23 203-02070 BORROW 2,996.000 m3
24 203-51223 EXCAVATION, WATERWAY 5,700.000 m3
25 205-03371 SEDIMENT REMOVE 25.000 m3
26 205-04931 SEDIMENT TRAP 1.000 EACH
27 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
28 205-06936 TEMPORARY SEDIMENT TRAP 21.000 Mg
29 205-06937 TEMPORARY SILT FENCE 2,456.000 m
30 206-51220 EXCAVATION, WET 234.000 m3
31 207-08262 SUBGRADE TREATMENT, TYPE I 15,785.000 m2
32 207-08263 SUBGRADE TREATMENT, TYPE IA 1,552.000 m2
33 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,207.000 m2
34 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 m3
35 211-09264 STRUCTURE BACKFILL, TYPE 1 69.700 m3
36 211-09268 STRUCTURE BACKFILL, TYPE 5 53.000 m3
37 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 102.000 m3
38 214-07202 GEOGRID, I 1,552.000 m2
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,301.000 Mg
40 302-07455 DENSE GRADED SUBBASE 30.600 m3
41 303-93714 BOULDER 8.000 EACH
42 306-08034 MILLING, ASPHALT, 38 mm 95.000 m2
43  306-08043 MILLING, TRANSITION 293.000 m2
44  401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,488.000 Mg
45 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 153.000 Mg
46 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,034.000 Mg
47 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 151.000 Mg
48 401-07401 QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm 1,503.000 Mg
49 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 1,135.000 Mg
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CALL ORDER : 380 CONTRACT ID : B -29570-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 129.000 Mg
51 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 3,547.000 Mg
52 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 313.000 Mg
53 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 172.000 Mg
54 406-05520 ASPHALT FOR TACK COAT 13.200 Mg
55 406-05521 ASPHALT FOR TACK COAT 4,917.000 m2
56 601-01128 GUARDRAIL TRANSITION TYPE WGB 2.000 EACH
57 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
58 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
59 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
60 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
61 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
62 601-08182 GUARDRAIL, THRIE BEAM 15.200 m
63 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
64 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 303.200 m
65 602-06729 BARRIER DELINEATOR 20.000 EACH
66 605-06120 CURB, CONCRETE 41.000 m
67 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 207.800 m2
68 610-07486 HMA FOR APPROACHES, TYPE A 67.400 Mg
69 610-07487 HMA FOR APPROACHES, TYPE B 63.000 Mg
70 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
71 615-06490 RIGHT OF WAY MARKER 6.000 EACH
72 615-06505 MONUMENT, B 4.000 EACH
73 616-02320 GEOTEXTILES 4,119.000 m2
74 616-06405 RIPRAP, REVETMENT 2,727.000 Mg
75 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
76  621-02770 EROSION CONTROL BLANKET 543.000 m2
77 621-06545 FERTILIZER 5.100 Mg
78 621-06553 SEED MIXTURE, R 928.000 kg
79 621-06557 SEED MIXTURE, T 20.000 kg
80 621-06559 MULCHED SEEDING, R 1,200.000 m2
81 621-06565 MULCHING MATERIAL 23.000 Mg
82 621-06567 WATER 75.000 kL
83 621-06574 SODDING 2,982.000 m2
84 621-06575 SODDING, NURSERY 1,100.000 m2
85 622-52436 SIGN, DO NOT MOW OR SPRAY 7.000 EACH
86 622-91786 SEEDLING 320.000 EACH
87 622-98200 SIGN, DO NOT DISTURB 5.000 EACH
88 628-09402 FIELD OFFICE, B 15.000 MOS
89 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 1,075.500 m
90 701-99086 PILE TIP, STEEL SHELL 54.000 EACH
91 702-51005 CONCRETE, A, SUBSTRUCTURE 100.400 m3
92 702-51015 CONCRETE, B, FOOTINGS 70.200 m3
93 702-92857 CONCRETE, C, SUBSTRUCTURE 20.000 m3
94 703-51030 REINFORCING STEEL 12,534.000 kg
95 703-51032 REINFORCING STEEL, EPOXY COATED 72,261.000 kg
96 704-51002 CONCRETE, C, SUPERSTRUCTURE 370.200 m3
97 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH

98 706-51020 CONCRETE, C, RAILING 45.500 m3
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CALL ORDER : 380 CONTRACT ID : B -29570-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 469.500 m
100 709-51821 SURFACE SEAL LUMP LUMP
101 714-06319 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4200 mm X 1500 mm 14.700 m
102 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 2.000 EACH
103 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 2,381.000 m
104 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 208.000 m
105 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 49.000 m
106 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 76.000 m
107 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2.000 m
108 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 11.500 m
109 715-05407 PIPE, END BENT DRAIN, 150 mm 36.000 m
110 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
111 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
112 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
113 718-06528 OUTLET PROTECTOR, 1 13.000 EACH
114 718-06529 OUTLET PROTECTOR, 2 5.000 EACH
115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
116 718-52610 AGGREGATE FOR UNDERDRAINS 514.000 m3
117 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,649.000 m2
118 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
119 723-08608 WINGWALL 39.000 m2
120 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07118 BARRICADE, III-A 13.200 m
126 801-07119 BARRICADE, III-B 19.800 m
127 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 8.000 m
128 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.700 m2
129 802-76055 SIGN POST, A 17.200 m
130 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
131 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 222.000 m
132 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 222.000 m
133 808-06694 LINE, PAINT, SOLID, YELLOW, 200 mm 155.000 m
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 223.000 m
135 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 2,810.000 m
136 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 2,604.000 m
137 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 2.000 EACH
138 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 1.000 EACH
139 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 8.300 m

140 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 282.000 m
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CALL ORDER : 390 CONTRACT ID : B -29775-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-99187 FENCE, FARM FIELD, REMOVE 480.000 LFT
11 203-02000 EXCAVATION, COMMON 262.000 CYs
12 203-02070 BORROW 2,586.000 CYs
13 203-51223 EXCAVATION, WATERWAY 46.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.400 TON
15 205-06937 TEMPORARY SILT FENCE 1,570.000 LFT
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 179.000 CYs
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,567.000 SYS
18 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 9.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 228.000 TON
20 302-07455 DENSE GRADED SUBBASE 22.800 CYs
21 306-08043 MILLING, TRANSITION 467.000 SYS
22 402-07432 HMA SURFACE, TYPE A 219.000 TON
23  402-07435 HMA INTERMEDIATE, TYPE A 303.000 TON
24 402-07440 HMA BASE, TYPE A 987.000 TON
25 406-05521 ASPHALT FOR TACK COAT 4,850.000 SYS
26 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
27 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
28 601-06037 GUARDRAIL END TREATMENT, I 2.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 113.000 LEFT
30 602-06729 BARRIER DELINEATOR 8.000 EACH
31 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 137.000 SYS
32 610-07486 HMA FOR APPROACHES, TYPE A 86.000 TON
33 610-08446 PCCP FOR APPROACHES, 6 IN. 158.000 SYS
34 615-06490 RIGHT OF WAY MARKER 14.000 EACH
35 616-02320 GEOTEXTILES 755.000 SYS
36 616-06405 RIPRAP, REVETMENT 587.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06559 MULCHED SEEDING, R 3,769.000 SYS
39 621-06567 WATER 0.110 kGAL
40 621-06574 SODDING 27.000 SYS
41 628-09401 FIELD OFFICE, A 10.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
43 701-51195 PILE, STEEL H, HP 12 X 53 530.000 LFT
44 701-91792 PILE TIP, STEEL H 24.000 EACH
45 702-51005 CONCRETE, A, SUBSTRUCTURE 79.400 CYs
46 702-51015 CONCRETE, B, FOOTINGS 11.000 CYs
47 703-51030 REINFORCING STEEL 5,096.000 LBS
48 703-51032 REINFORCING STEEL, EPOXY COATED 34,254.000 LBS
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 138.000 CYs
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CALL ORDER : 390 CONTRACT ID : B -29775-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
51 706-51020 CONCRETE, C, RAILING 5.800 CYs
52 709-51821 SURFACE SEAL LUMP LUMP
53 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 64.000 LEFT
54 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 56.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
56 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
58 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
59 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, III-A 96.000 LFT
63 801-07119 BARRICADE, III-B 48.000 LFT
64 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
65 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 18.300 SET
67 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 7.070 SFT
68 802-76055 SIGN POST, A 50.000 LFT
69 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,700.000 LEFT

71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,700.000 LFT
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CALL ORDER : 430 CONTRACT ID : M -30601-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
10 211-09265 STRUCTURE BACKFILL, TYPE 2 29.000 CYs
11 302-06464 SUBBASE FOR PCCP 170.000 CYs
12 503-05240 D-1 CONTRACTION JOINT 512.000 LFT
13 506-06333 PCCP PATCHING, FULL DEPTH 1,980.000 SYS
14 507-08270 CRACKS IN PCCP, ROUT AND SEAL 5,700.000 LFT
15 605-06090 CURB, INTEGRAL, CONCRETE 970.000 LFT
16 621-06575 SODDING, NURSERY 215.000 SYS
17 628-09402 FIELD OFFICE, B 4.000 MOS
18 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 12.000 LFT
19 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 22.000 LFT
20 715-08283 PCCP FOR STRUCTURE INSTALLATION 10.000 SYS
21  720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
22 720-96995 CLEAN INLET 1.000 EACH
23 720-99315 CLEAN EXISTING CATCH BASINS 1.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
26 801-06710 FLASHING ARROW SIGN 500.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
29 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 316.000 LFT
31 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 96.000 LEFT
33 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 300.000 LFT
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 300.000 LFT
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CALL ORDER : 440 CONTRACT ID : M -31113-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL/TRIMMING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02245 TREE, 6 IN., REMOVE 40.000 EACH
10 202-02245 TREE, 6 IN., REMOVE 1.000 EACH
11 202-02250 TREE, 10 IN., REMOVE 40.000 EACH
12 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
13 202-02255 TREE, 18 IN., REMOVE 40.000 EACH
14 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
15 202-02260 TREE, 30 IN., REMOVE 35.000 EACH
16 202-02260 TREE, 30 IN., REMOVE 1.000 EACH
17 202-02265 TREE, 48 IN., REMOVE 35.000 EACH
18 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
19 202-02270 TREE, 60 IN., REMOVE 35.000 EACH
20 202-02270 TREE, 60 IN., REMOVE 1.000 EACH
21  202-91922 STUMP, REMOVE 150.000 EACH
22 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 14.000 MOS
23 628-09409 MOBILE INTERNET SERVICE 14.000 MOS
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
27 801-06710 FLASHING ARROW SIGN 70.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 450 CONTRACT ID M -31143-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING AND REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08523 RADIO SERVICE 6.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 160.000 LFT
14 203-08607 LINEAR GRADING 400.000 LFT
15 303-01180 COMPACTED AGGREGATE, NO. 53 880.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 1,080.000 TON
17 304-07491 HMA PATCHING, TYPE C 827.000 TON
18 306-08037 MILLING, ASPHALT, 3 IN. 104.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 4,809.000 SYS
20 306-08043 MILLING, TRANSITION 6,249.000 SYS
21 306-08432 MILLING, APPROACH 200.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23  401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 533.000 TON
24 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,092.000 TON
25 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 990.000 TON
26 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,029.000 TON
27 406-05520 ASPHALT FOR TACK COAT 9.400 TON
28 507-07479 HMA PARTIAL DEPTH PATCH 379.000 TON
29 601-93346 GUARDRAIL CONNECTOR, AS 4.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 610-07488 HMA FOR APPROACHES, TYPE C 50.000 TON
32 628-09401 FIELD OFFICE, A 6.000 MOS
33 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 757.000 LET
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 757.000 LET
36 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 70.000 LFT
37 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 70.000 LEFT
38 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
41 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 440.000 LEFT
42 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 440.000 LEFT
43 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,672.000 LET
44 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 350.000 LFT
45 808-06716 LINE, REMOVE 880.000 LEFT
46 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 505.000 LEFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,643.000 LFT
48 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 70.000 LET
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 73.000 EACH
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CALL ORDER : 460 CONTRACT ID M -31144-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
5 105-08523 RADIO SERVICE 10.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 164.000 TON
13 304-07783 HMA PATCHING, TYPE D 270.000 TON
14 306-08041 MILLING, PCCP 2,699.000 SYS
15 402-07784 HMA SURFACE, TYPE D 223.000 TON
16 406-05520 ASPHALT FOR TACK COAT 1.000 TON
17 507-07479 HMA PARTIAL DEPTH PATCH 1,686.000 TON
18 628-09401 FIELD OFFICE, A 5.000 MOS
19 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
23 801-06710 FLASHING ARROW SIGN 180.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,760.000 LEFT
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,040.000 LET
27 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 8,200.000 LFT
28 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 15,749.000 LFT
29 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 28,122.000 LEFT
30 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 1,300.000 LFT
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 508.000 EACH
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CALL ORDER : 490 CONTRACT ID : T -26001-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARD RAIL WORK
1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 325.000 LFT
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 63.000 EACH
11 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 4.000 EACH
12 601-09146 IMPACT ATTENUATOR, CR1, W1, TL-2 2.000 EACH
13 601-09238 HAND DIG GUARDRAIL POST HOLES 36.000 EACH
14 601-94689 GUARDRAIL END TREATMENT, OS 63.000 EACH
15 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 100.000 LFT
16 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
17 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
18 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-92448 CONSTRUCTION SIGNS, MOBILE 300.000 DAY
22 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 5.000 LFT
23 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 5.000 LET
24 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
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CALL ORDER : 510 CONTRACT ID : T -30093-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-04089 SIGN, SHEET, REMOVE 1.000 EACH
8 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 1.000 EACH
9 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 6.000 EACH
10 621-06559 MULCHED SEEDING, R 50.000 SYS
11 628-09402 FIELD OFFICE, B 4.000 MOS
12 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 50.000 LEFT
17 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 IN. THICKNESS 75.000 SET
18 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
19 805-01820 SIGNAL STRAIN POLE, STEEL, INSTALL 4.000 EACH
20 805-01842 HANDHOLE, SIGNAL 11.000 EACH
21 805-04736 SIGNAL CABLE, 4C 18GA. 2,720.000 LEFT
22 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,035.000 LFT
23 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 1.000 EACH
24 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
25 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
26 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
27 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
28 805-78420 DISCONNECT HANGER 4.000 EACH
29 805-78445 SIGNAL SERVICE 1.000 EACH
30 805-78467 SIGNAL CABLE, 3C 8GA. 150.000 LFT
31 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,410.000 LFT
32 805-78485 SIGNAL CABLE, 5C 14GA. 557.000 LEFT
33 805-78490 SIGNAL CABLE, 7C 14GA. 1,079.000 LEFT
34 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,340.000 LFT
35 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
36 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 745.000 LEFT
37 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
38 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
39 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
40 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
41 805-92512 MICROLOOP DETECTOR 10.000 EACH
42 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 29.400 SYS
43 808-06368 TRANSVERSE MARKING, REMOVE 35.000 LFT
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 15.000 LET
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 150.000 LEFT
46  808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 162.000 LEFT
47 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
48 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 7.000 EACH
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CALL ORDER : 520 CONTRACT ID : TM-30887-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-86946 HANDHOLE, REMOVE 3.000 EACH
11 202-95579 SERVICE POINT, REMOVE 4.000 EACH
12 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
15 801-06710 FLASHING ARROW SIGN 30.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,715.000 LEFT
18 805-86890 POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER 5,092.000 LET
19 805-87485 INSULATING LINK, FURNISH 92.000 EACH
20 805-87490 INSULATING LINK, WATER PROOFED, FURNISH 24.000 EACH
21 805-95524 HANDHOLE COVER 6.000 EACH
22 807-02191 HANDHOLE, LIGHTING 6.000 EACH
23 807-02783 LUMINAIRE MAST ARM, 15 FT. 38.000 EACH
24 807-04309 PORTABLE TOWER LIGHTING DRIVE SYSTEM 1.000 EACH
25 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 19,244.000 LFT
26 807-09371 HIGH MAST TOWER LOWERING DEVICE 8.000 EACH
27 807-82003 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 LUMINARIES 2.000 EACH
28 807-82004 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES 2.000 EACH
29 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 38.000 EACH
30 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 48.000 EACH
31 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 18.000 EACH
32 807-86810 SERVICE POINT, II 4.000 EACH
33 807-86910 CONNECTOR KIT, UNFUSED 38.000 EACH
34 807-86915 CONNECTOR KIT, FUSED 38.000 EACH
35 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 95.000 EACH
36 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 24.000 EACH
37 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 2.000 EACH
38 807-86955 CABLE DUCT MARKER 25.000 EACH
39 807-92523 SKIRTING, EXPANDED ALUMINUM 14.000 EACH






